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ADDENDUM # 2 

 
RFP# 7549460 

 
TITLE:  Architecture & Engineering Services, New Engineering Building 

  The University of Rhode Island, Kingston  
 

Submission Deadline: Thursday April 30, 2015 at 11:00 am (Local Time) 

 

Notice To Vendors: 

 
-Attached are the questions received with responses. No further questions will be 

answered 

 

Tom Bovis 

Interdepartmental Project Manager 

 
Interested parties should monitor this website, on a regular basis, for any additional information that may be 

posted. 
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RFP# 7549460 
 
TITLE:  Architecture & Engineering Services, New Engineering Building 

  The University of Rhode Island, Kingston  

 

Submission Deadline: Thursday April 30, 2015 at 11:00 am (Local Time) 

 

 
The RFP does not appear to include a formal Value Engineering Study or Studies as a 
part of the scope of work; nor does it reference that a Value Engineering Study or Studies 
will be done by others on this project.  For a project of this magnitude and importance, 
and particularly for the University Engineering Building, it would seem very desirable to 
use the formal Value Engineering process (information available at www.value-eng.org) 
as a cost-effectiveness management tool on the design. 

 
In the update B101 that was included in addendum #1, sections 3.2.3, 3.3.3 and 4.1.10 
state that the Value Engineering (Value Analysis) are included as a basic service 

 
Will formal Value Engineering be conducted on this project, and, if so, will it be included 
in the services provided under this solicitation, or will the Value Engineering Services be 
procured separately? 
 
This is a basic service as outlined in the modified B101, sections 3.2.3, 3.3.3 and 4.1.10. 
 
Can you clarify the University’s intent regarding the use of Existing Furniture and the 
extent of Existing Furniture Inventory required?  
 
It is the intent of the University to provide new furniture for the new building.  We intend 
on reuse of existing furniture for the swing space.  The extent of the survey of the 
existing furniture is to document any and all existing furniture in both existing College of 
Engineering (COE) spaces as well as remaining items in swing space locations as may be 
required to successfully relocate the COE to the swing space. 
 
What is the Architect’s responsibility for the Extra Services related to the "Contract 
Allowance Expenses"? What if these services cost more than the allowances? 
 

The most recent B101, under section 4 shows the extent of the services to be performed 

under Contract Allowance Expenses.  If such services exceed the allocated allowances, 

we  reserve the right to revise the scope or increase the allowance, as is in the best 

interest of the state. 

 

Noting the Construction Cost is budgeted at $93M in 2014 dollars, what does the 
University expect the Actual Construction Cost to be with escalation to the mid-point of 
construction? 
 

The University currently uses a 5% annual escalation factor  in all of our capital project 

budgets. 

 

For Tab 3: please clarify if you would like us to include SF330 Form Part 1E as well as 
resumes in our own format, or if we should choose the best option.  
 

SF330 is required, resumes (of your format) are encouraged 
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For Tab 4: Previous Project Experience and Design Talent, the first sentence of that 
section states, “Using a format of your choice, illustrate and describe recent design 
experience….” Then later it states, “Using SF330 Part 1 F & G, indicate the participation 
of the proposed team members on these projects”  If we choose to use our own format to 
illustrate project experience, would you also like us to include SF330 Part F for each of 
these projects? Further to that, is SF330 Part G also required or should we indicate design 
team involvement on our chosen project experience format? 
 
SF330 Parts F&G are required.  Additional materials in your chosen format are 
encouraged. 
 
 
You mentioned assisting with MBE firms. I’d like to ask for that, so we understand what 
qualifies as an MBE. Does that include WBE/SBE? 
 
Firms must be Certified by the state of Rhode Island and WBE does qualify.  Reference 
is made to the Solicitation Information, Instructions and Notifications to Offerers item12. 
regarding the RI Minority Business Enterprise Office contact information. 

 
Is there a capital budget documented for all phases of the project? The Ballinger study 
states the budget differently then what is asked for in the RFP. Can you share the budget 
broken out by the four main parts as stated in the RFP? 
We will need this to properly prepare our bid. 
 
See below. 

 
The study identifies four Clean Rooms totaling 3,600 NSF as part of the program 
summary. Will these require design to clean room certification, and if so to what level of 
certification? 
 
Level of Clean Room To Be Determined as part of final programming effort. 
 
 
The overall budget for the project is listed as $93M.  Please break down this cost as 
follows: 

• New Engineering Building (112,400 NSF) $87M 

• Demolition (5 buildings) $1M 

• Swing Space (63,000 NSF) $1.1M 

• Kirk Hall Renovation (6,600 NSF) $1.8M 

• General Site work (landscaping, hardscape, etc) $2.1M 
 
All $ in FY14 and subject to change as programming is completed 

  
The master plan indicates that the Kirk Hall renovation occurs in parallel with the New 
Engineering Building construction. Is it intended that the occupants of Kirk Hall will be 
temporarily housed in one of the three existing buildings or other space? 
 
Please assume that this need is met in the 63,000 NSF of Swing space requirements 

 
Please confirm if programming work associated with Bliss Hall has to occur in parallel with 
the programming work associated with the New Engineering Building and the Enabling 
Work. 
 
Yes, confirmed 
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Please confirm if schematic design work associated with Bliss Hall has to occur in parallel 
with the schematic design work associated with the New Engineering Building and the 
Enabling Work. 
 
Yes, confirmed 

 
Is enabling work required to be LEED Silver? 
 
Work associated with the preparation of Swing Space, not to be LEED certified. 

 
Please clarify the intended use of the clean room - e.g. large scale fabrication vs. nano scale 
semiconductor work? 
 
TBD during final programming 

 
Is it the responsibility of the design team to select laboratory equipment for the clean room? 
 
All fixed equipment is designed and specified as a basic service.  Movable clean room 
equipment specifications are not a basic service. 

 
What should be included relative to the capacity of campus utilities (e.g. steam, power and 
chilled water) to supply the new engineering building?\ 
 
Plant steam and power exist.  No plant chilled water on campus. 

  
Please confirm that we are not to outline a survey and geotechnical consultant for the New 
Engineering Building, as this will be a discipline selected aside the University once an 
architecture firm is selected.  
 
Correct, in the B101, as a basic service the awarded firm will prepare and distribute RFPs for 
these services.  Then, along with the University will select a final firm. 

 
 

Section 5 of the RFP, item two, requires a $120,000 allowance within the fee proposal. 

Can you please explain the intended purpose of this allowance? Is this to cover the items 

listed in AIA B101 Section 11.8.1? Should the team attempt to estimate these expenses – 

or just rely on the stipulated allowance 

 

Yes, this $120k is expected to be used on items in section 11.8.1.  Just rely on the 

stipulated allowance.  If such services exceed the allocated allowances, we will reserve 

the right to revise the scope or increase the allowance, as is in the best interest of the 

state. 

 

 

Please confirm that, per AIA B101 Section 11.8.1.1 – all travel expenses related to 

architects/consultants participation in site meetings and site visits shall be included within 

the base proposed fee. 

 

B101 section 8.1.1 states which travel expenses fall under the allowance.  It also states 

the exception of “except travel to and from the Architect or the Architect’s Consultants’ 

offices to meet with the Owner in Kinston, RI, or to visit the construction site.”  Travel 

outlined as an exception to the reimbursable allowances shall be part of the base proposed 

fee. 
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Section 3 of the RFP, within “Design Process Expectations/Specialty Firms”, notes a 

requirement for an “Academic Engineering Teaching and Research Lab Design 

Specialist”. However, this specialty consultant does not appear on the list of “Engineers 

and Consultants” within Attachment D: Design Services Matrix. Please clarify. 

 

Any requirement that is outlined in the RFP, Attachments to the RFP (B101 & Design 

Service Matrix) or any addendum shall be included in the proposal even if they do not 

appear in all locations. 

 

 

 

The Master Plan includes several references to “Clean Rooms”, including an approximate 

total area of 4,000 NSF including gowning. However the RFP notes only “Core Lab” 

areas without any specificity. Should we assume that a Clean Room will be included in 

this project? Should we include a specialist Clean Room design firm? Does the College 

of Engineering have internal expertise to help guide the selection/layout of Clean Room 

tools, hoods, and processes? Should the Clean Room design scope include complete tool 

layout and tool connections? 

 

Clean rooms will be part of this project.   The awarded firm needs to have the capacity to 

design such spaces.  The awarded firm will work with the faculty from the COE in this 

design.  All aspects of the clean room design, except for movable equipment 

specifications, shall be a basic service. 

 

The Master Plan includes several reference to an “Imaging Core”, including an 

approximate total area of 4,000 NSF including prep. Will this imaging core contain any 

high-end equipment such as an FEI Titan or similar TEM/SEM/AFM? Should the design 

team include relevant specialized consultants such as vibration and EMI/RF shielding 

experts that would be required to design such a facility? 

 

Yes, these types of equipment will be included in this project.  The design team should 

have the capabilities to provided spaces that accommodate the use of this equipment.  

 

Section 3 of the RFP, within “Design Parameters/ Interior Design”, notes “design 

incorporation of Owner supplied, Owner-installed equipment”. Can you clarify whether 

this scope is intended to include only floor-mounted equipment and equipment requiring 

specialized utility connections? Or is it also intended to also cover all benchtop-mounted 

and similar equipment of smaller scale? 

 

The design agent needs to provide the space and utilities necessary to support all of the 

owner identified (during design stage of project), supplied and installed equipment. 

 

Submitted in the body of an email on April 20: Please confirm that we are not to outline a 

survey and geotechnical consultant for the New Engineering Building, as this will be a 

discipline selected aside the University once an architecture firm is selected.   

 

Correct, in the B101, as a basic service the awarded firm will prepare and distribute RFPs 

for these services.  Then, along with the University will select a final firm. 
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“National Grid Technical Analysts” is included under Basic Services for this project in 

Attachment D. Please clarify the scope of work associated with this service. 

 

Design agent will need to work with National Grid representative to determine potential 

energy rebate opportunities and incorporate them into the project. 

 

On the tour of the campus, the PM walked us over to Fogarty, Morrill, and Pastore Halls 
as potential sites for the swing space portion of the project. Has the swing space in those 
buildings been designated and are there building plans for them we can get? 
 
We will occupy the buildings in this order:  Pastore, Morrill, and then Fogarty as needed.  
Plans will be shared with the awarded firm. 
 
What are the construction cost estimates for each project? 
 

• New Engineering Building (112,400 NSF) $87M 

• Demolition (5 buildings) $1M 

• Swing Space (63,000 NSF) $1.1M 

• Kirk Hall Renovation (6,600 NSF) $1.8M 

• General Site work (landscaping, hardscape, etc) $2.1M 
 
All $ in FY14 and subject to change as programming is completed 
 

When will the CM for this project be brought on board? 

We are currently evaluating and discussing if a CM will be brought on board.  

Should parking and/or site ID signage be a part of our scope? 
 
Yes 
 
- What are the expectations as far as meetings and/or presentations to the Client? 
 
Include all the meetings and presentations that are required to make sure that the client is 
fully involved in all aspects of the design and as required to achieve approval from the 
client for all steps in the design process. 
 
- Should we include signage and graphics for the swing space or for the renovation period 
in our scope? 
 
Include way finding signage as required to allow for all students and staff to find all COE 
faculty and facilities as required. 
 
 
- Can we assume that the process will move forward on the same track and timeline for 
the signage across all of buildings? 
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No, swing space signage will need to occur prior to signage in new building. 
 
 
 

On page 11 under Contract Allowance Expenses you list a number of additional disciplines 
(existing conditions and investigation, survey, geotech, etc.) – Would you like the names and 
qualifications of the consultants or will these consultants be selected in conjunction with URI 
after the award of the project.  
 
Please refer to new B101 section 4. 
 

 
It was mentioned in the pre-proposal conference that utility work will be required as far away 
as 300 feet from the project site. Will a survey limit be required to extend 300 feet?  
 
Survey is procured as a contract allowance.  Final scope to be determined with award firm. 

 

Please confirm that the scope of Bliss Hall is through Schematic Design only. 
 
Confirmed 
    
Page 7 of 14; Section Design Parameters; Paragraph “Technology": What type of electronic 
presentation technology will the university use? Digital overhead projectors on a projection 
screen, video wall technology, other, please clarify? 
 
Any and all A/V technologies could be implemented.  A/V consultant should be fully aware 
of industry standards and trends and be able to help inform the project of current best 
practice. 

 
What level of vibration isolation analysis will the lab spaces require? Typically, it is strictly 
for noise and vibration due to mechanical systems, and foot-fall related vibration. Is there any 
ultra-sensitive equipment that is anticipated? 
 
Yes, TEM, SEM etc will be utilized.  Vibration isolation should be considered as is typical 
for a new high tech engineering building project. 

 
Page 9 of 14 of the RFP; Section Design Process Expectations; Paragraph Audio visual, 
telephone and data engineer (Information Technology (RCDD). Is it expected for the A&E 
consultant to include the services of a telephone and data engineer in the Basic Services work 
scope or will the client be responsible for these services as indicated in the Design Services 
Matrix Attachment "D"? If these services are required, than is the work limited to structured 
cabling from rack to station end? Or does it also include specification and design of active 
data switch electronics and phone system? 
 
A RCDD is required as a basic service.  The RCDD will work with the University 
telecommunications department to design and specify entire telecommunications systems 
from the nearest exterior connection point to existing University telecommunications 
infrastructure. 

 
Can the existing condition drawings be completed on BIM software or are they required to be 
on CAD files?  
 
Both 
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Design Services Matrix Attachment "D" identifies a "National Grid Technical Analysts". 
Please describe the services expected to be provided by this consultant?  
 

Design agent will need to work with National Grid representative to determine potential 

energy rebate opportunities and incorporate them into the project. 

 
 
The Design Services Matrix Attachment "D" lists "Existing Facilities Survey as required for 
demolition drawings" as a Basic Service. The Contract allowance expenses on page 11 of 14 
identifies existing conditions investigation allowance of $25,000. Are these the same? Please 
clarify. 
 
The existing facilities survey for demolition purposes is a basic service.  The $25K allowance 
is for investigative demolition as may be required to fully survey the existing conditions of a 
building that may be buried or otherwise not readily visible. 

 
Page 11 of 14 identifies a site survey allowance of $20,000. Is it the intent to include in this 
allowance the underground utility survey that will be required to include the utilities within 
the 300 feet of the proposed new buildings as referenced on Page 7 of 14; Section "Design 
parameters"; Paragraph Utilities:"? Or will the utility survey be by the Owner? 
 
Please include the allowance in your bid.  Scope of survey to be determined with awarded 
firm post award. 
 
Section 3 Scope of Work identifies that the Project consists of four main parts including the 
“Programming, design, and construction documentation of space identified by the University 
to be used as swing space (approx. 63,000 nsf)”. At the Project site Prebid, the University 
identified Pastore Hall Morrill Hall and Fogarty Hall as candidates for the swing space. 
Please clarify which buildings will be candidates for the swing space. Additionally, please 
include the square footage of each building, number of stories, and extent of renovation 
work? 
 

We will occupy the buildings in this order.  Pastore, Morrill, and then Fogarty as needed.  
Plans will be shared with the awarded firm.  The extent of the work will be limited to 
modest renovations as necessary to keep the COE up and running during construction.  
Full programming of this need is a basic service. 

 
 

Will the swing space buildings be renovated to meet current building, fire and ADA code 
requirements? 
 
All three building were recently renovated to be fully compliant with the RI Fire Safety Code.  
All new work will need to be ADA compliant and comply with RI Rehab Code. 

 

Will there be any site work and or site utility improvements at the swing space building(s)? 
 
Not currently anticipated. 

 
 Please clarify the limits of the project site infrastructure that is to be included for evaluation 
and potential replacement with this project. A boundary 300 feet beyond the building site was 
discussed at the pre-bid. We assume this excludes utilities servicing the New Pharmacy 
Building. Does this also exclude Tyler Hall, the Fine Arts Building, East Hall, the University 
Club, Balentine Hall, and the Mallon Center? 
 
Please do not assume that anything is excluded from the 300’ perimeter. 
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 Does the project include replacement of any utilities in Lippitt Road or Upper College Road? 
 
All utilities within 300’ of the site are included. 

 
Will site utility infrastructure upgrades or replacement be required for the buildings proposed 
to be utilized for swing space? 
 
Not currently anticipated. 

 
 Are any campus accessibility upgrades anticipated for the swing space?  Does the Fogarty 
Building have an accessible entrance? 
 
All new work will be ADA compliant.  Fogarty’s south entrance is accessible. 

 

Will the Division of Purchasing extend the due date of the Proposal submission if responses 
to questions are not made available on a timely manner? 
 
We will post all addenda within timelines required by purchasing rules and guidelines. 
 
 

It is noted that FF&E is to be provided under Architectural basic services. Is the cost of 
the furniture included in the $93,000,000 preliminary construction budget or not? 
 
Cost of furniture is not included in construction estimate. 
 
What is the total equipment budget (Owner Supplied and Contractor Supplied)? Is it 
included in the $93,000,000 preliminary construction budget or not? 
 
Program related equipment is not included in the construction estimate. 
 
 
Does the separate team requirement for the swing space apply to project architect and 
programmer/lab specialist only or to the whole team of consultants, i.e. MEP, AV, etc.? 
 
All design agents and consultants that are necessary for the successful completion of the 
swing space preparation are required for this work. 
 
Is the construction cost for demolition of the 5 buildings included in the $93,000,000 
preliminary construction budget? 
 
Yes 
 
It is noted that FF&E is to be provided under Architectural basic services. Is the cost of 
the furniture included in the $93,000,000 preliminary construction budget or not? 
 
Cost of furniture is not included in the $93M construction estimate.  Design and 
specification of furniture is a basic service. 
 
What is the total equipment budget (Owner Supplied and Contractor Supplied)? Is it 
included in the $93,000,000 preliminary construction budget or not? 
 
Program related equipment is not included in the construction estimate. 
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Does the separate team requirement for the swing space apply to project architect and 
programmer/lab specialist only or to the whole team of consultants, i.e. MEP, AV, etc.? 
 
All design agents and consultants that are necessary for the successful completion of the 
swing space preparation are required for this work. 
 
 
Is the construction cost for demolition of the 5 buildings included in the $93,000,000 
preliminary construction budget? 
 
Yes 
 
Are floor plans available for Bliss, Kirk, Pastori, Morrell, or will the successful team 
have to create them? 
 
Schematic plans are available for all buildings.  Awarded firm will need to verify the 
plans compliance with current existing conditions. 

 
 

Dean Wright mentioned 20% growth during the briefing.  Please confirm the number of 
years this growth is expected to span. 
 
10 years 
 
Regarding the Certificate of Authorization and individual registrations from the Board of 
Design Professionals, we are in the process of obtaining these documents but the Board’s 
next review is not until May. Will our RFP submission be considered complete if we note 
that the firm has submitted the necessary paperwork and expects to receive the final 
Certificate of Authorization sometime in May?  
 
A valid Certificate of Authorization is required to submit a proposal. 
 
This question is in regards to information provided in Section 4: Technical Proposal. For 

the letter of transmittal, is RIBOE/URI requesting one copy of the letter of transmittal or 

requesting that the letter of transmittal be bound within the one (1) original and six (6) 

copies?  

 

It can be in original and all copies. 

 

Within Section 3: Scope of Work, on page 7 it states that “The awarded firm will need to 

identify a separate team to work with the University in confirming requirements, 

identifying spaces, and developing construction documentation to renovate these space.” 

Does this pertain to the Architectural team or for all Architectural and Engineering 

services (i.e. MEP, structural, cost, etc.)? 

 
A separate team of all design agents and consultants that are necessary for the successful 
completion of the swing space preparation are required for this work. 
 

Would RIBOE/URI accept Minority- or Woman-owned businesses that are certified by 

the National Minority Supplier Diversity Council towards the 10% DBE goal for this 

project?  
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Firms must be certified by the state of Rhode Island and WBE does qualify.  Reference is 
made to the Solicitation Information, Instructions and Notifications to Offerers item12. 
regarding the RI Minority Business Enterprise Office contact information. 

 

Has the University of Rhode Island, College of Engineering created a recent strategic 

plan, academic plan or other self-study (e.g. ABET accreditation report) that you could 

share?   

 

Yes, such documents will be shared with the awarded firm. 

 

What type of electronic presentation technology will the university use? Digital overhead 

projectors on a projection screen, video wall technology, other, please clarify? 

 

Any and all A/V technologies could be implemented.  A/V consultant should be fully 
aware of industry standards and trends and be able to help inform the project of current 
best practice. 
 

 

Within the Section Design Process Expectations; Paragraph Audio visual, telephone and 

data engineer (Information Technology (RCDD) on page 9, is it expected for the A&E 

consultant to include the services of a telephone and data engineer in the Basic Services 

work scope or will the client be responsible for these services as indicated in the Design 

Services Matrix Attachment "D"? If these services are required, then is the work limited 

to structured cabling from rack to station end? Or does it also include specification and 

design of active data switch electronics and phone system? 

 

A RCDD is required as a basic service.  The RCDD will work with the University 
telecommunications department to design and specify entire telecommunications systems 
from the nearest exterior connection point to existing University telecommunications 
infrastructure. 

 

 

What is the acceptable file format for the existing condition drawings to be completed 

in—BIM software or CAD?  

 

Both 

 

Design Services Matrix Attachment "D" identifies a "National Grid Technical Analysts". 

Please describe the services expected to be provided by this consultant? 

 

Design agent will need to work with National Grid representative to determine potential 

energy rebate opportunities and incorporate them into the project. 

 

 

The Design Services Matrix Attachment "D" lists "Existing Facilities Survey as required 

for demolition drawings" as a Basic Service. The Contract allowance expenses on page 

11 of 14 identifies existing conditions investigation allowance of $25,000. Are these the 

same? Please clarify. 
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The existing facilities survey for demolition purposes is a basic service.  The $25K allowance 
is for investigative demolition as may be required to fully survey the existing conditions of a 
building that may be buried or otherwise not readily visible. 

 

Page 11 of 14 identifies a site survey allowance of $20,000. Is it the intent to include in 

this allowance the underground utility survey that will be required to include the utilities 

within the 300 feet of the proposed new buildings as referenced on Page 7 of 14; Section 

"Design parameters"; Paragraph Utilities:"? Or will the utility survey be by the Owner? 

 

Please include the allowance in your bid.  Scope of survey to be determined with awarded 
firm post award. 
 

Who are the individuals comprising the selection committee? 

 

To Be Determined 

  

Has the College of Engineering identified peer institutions? 

 

Yes.  These will be shared with the awarded firm. 

 

Please confirm the locations and the approximate square footage of the swing space?  

We will occupy the buildings in this order.  Pastore, Morrill, and then Fogarty as needed.  

The University is confident that enough space is available in these three buildings to 

accommodate the swing needs. 

 

 

Please clarify the limits of the project site infrastructure that is to be included for 

evaluation and potential replacement with this project.  A boundary 300 feet beyond the 

building site was discussed at the pre-bid.  We assume this excludes utilities servicing the 

New Pharmacy Building.  Does this also exclude Tyler Hall, the Fine Arts Building, East 

Hall, the University Club, Balentine Hall, and the Mallon Center?   

 

Please do not assume that anything is excluded from the 300’ perimeter. 
 

 

Does the project include replacement of any utilities in Lippitt Road or Upper College 

Road? 

 

All utilities within 300’ of the site are included 

 

Will site utility infrastructure upgrades or replacement be required for the buildings 

proposed to be utilized for swing space? 

 
Not currently anticipated. 

 

 

What is the program and scope of services for swing space? Are any campus accessibility 

upgrades anticipated for the swing space?  Does the Fogarty Building have an accessible 

entrance? 
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Programming for swing space is a basic service of this proposal.  All design agents that 
are required to yield a successfully swing space are required for this work.  All new work 
will be ADA compliant.  Fogarty’s south entrance is accessible. 
 

 

Under the Architectural / Engineering Services sub-heading on page 10, the RFP states 

“A copy of the current Rhode Island Certificate of Authorization for the firm…must be 

included in each copy of the Technical Proposal response to this solicitation.” Does apply 

only to the submitting firm?  

 

Yes.  This only applies to the Prime contractor who is submitting the proposal. 

 

Are there any drawings of existing buildings which are to be incorporated in this project 
– either the swing space buildings or the buildings to be demolished?  
 

Schematic plans are available for all buildings.  Awarded firm will need to verify the 
plans compliance with current existing conditions. 

 

Are there any existing surveys/ site drawings?  

Limited.  What we have will be provided to the awarded firm. 

 

Is the final deliverable for this project required to be BIM?  

Yes  

How many presentation models/images are required?  Do we need 4 for presentations 
each for “presentation models and perspectives” and “fund raising materials” or 4 total?  

Four total. 

Please confirm that SF330 parts A thru D, F and G are required but resumes can be in any 
format.   Or is another format acceptable for all of sections? 

Yes.  SF330 is required, but resumes can be in the format of your choice. 

 
On Page 11 of the RFP an allowance of $120,000.00 is identified for reimbursable 

expenses. In attachment D, LEED filing fees are identified as a reimbursable expense. Is 

it the University’s intent that the LEED filing fees be included in the $120,000 

allowance? 

Yes 

The construction budget was given as $93 million. What was the budgeted split between 

The New Engineering Building, Kirk Hall Renovations, swing space work, and 

demolition of five buildings? 

• New Engineering Building (112,400 NSF) $87M 

• Demolition (5 buildings) $1M 

• Swing Space (63,000 NSF) $1.1M 

• Kirk Hall Renovation (6,600 NSF) $1.8M 

• General Site work (landscaping, hardscape, etc) $2.1M 
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All $ in FY14 and subject to change as programming is completed 
 

Please clarify the basic services that are expected of the design team for Information 

Technology (RCDD). Attachment D shows this as both a basic service and being 

provided by owner. 

A RCDD is required as a basic service.  The RCDD will work with the University 
telecommunications department to design and specify entire telecommunications systems 
from the nearest exterior connection point to existing University telecommunications 
infrastructure. 
 

Please clarify reference to the design of 63,000nsf of swing space on page 6. Should we 

plan on the renovation of associated corridor space and bathrooms or will the scope be 

limited to defined spaces? 

Renovations will be limited to program specific spaces. 

 

End of Responses  
23 April 2015 
 

 

 

 

 

 

 

 

 


